2007 CONSTRUCTION ENGINEERING SERVICES for WISDOT
NORTH CENTRAL REGION

CONSULTANT PACKAGE NO. 1

Project I.D. #1 1166-09-74

Highway/Street: USH 51/STH 29 Corridor
Termini/Location: Sherman Street Flyover

County: Marathon

Length: Not Applicable

Project Type: Reconstruction

Urban and/or Rural: Urban and Rural

Traffic Control: Open to traffic with staging
Letting Date: January 9, 2007

Anticipated Construction Cost: $10,000,000-$12,499,999
Project I.D. # 2 1166-09-76

Highway/Street: USH 51/STH 29 Corridor
Termini/Location: Northbound, Mallard to Sherman
County: Marathon

Length: 0.96 miles

Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control: Open to traffic with staging
Letting Date: January 9, 2007

Anticipated Construction Cost: $5,000,000-$7,499,999
Project I.LD. # 3 1166-09-78

Highway/Street: USH 51/STH 29 Corridor
Termini/Location: Sherman Street, 28" — 24th
County: Marathon

Length: 0.27 miles

Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control: Open to traffic with staging
Letting Date: January 9, 2007

Anticipated Construction Cost: $1,000,000-$1,999,999
Project I.D. # 4 1166-10-72

Highway/Street: USH 51/STH 29 Corridor
Termini/Location: STH 29, STH 52 — USH 51
County: Marathon

Length: 0.52 miles

Project Type: Reconstruction

Urban and/or Rural:  Urban and Rural

Traffic Control: Open to traffic with staging
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Letting Date:

January 9, 2007

Anticipated Construction Cost: $3,000,000-$3,999,999

Project I.LD. #5
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

1166-11-77

USH 51/STH 29 Corridor

North Central RR to Stewart Avenue
Marathon

0.81 miles

Reconstruction

Urban

Open to traffic with staging

January 9, 2007

Anticipated Construction Cost: $3,000,000-$3,999,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Bridges, grading, retaining walls, concrete paging, storm sewer, and
traffic control.

High

Not Applicable

December 2008 completion

No

Yes

4 - 6 people

ACCTEC, HMATEC, PCCTEC, GRADINGTEC, NUCDENSITYTEC

Project Administration, Inspection, Staking, Materials Inspection, and
Field Manager

For more information, contact: Dan Holloway, Project Manager, (715) 421.7305 or
daniel.holloway@dot.state.wi.us
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CONSULTANT PACKAGE NO. 2

Project I.D. #1 1160-00-75

Highway/Street: IH 39 NB

Termini/Location: Stevens Point — Mosinee, CTH X — STH 34
County: Marathon/Portage

Length: 8.9 miles

Project Type: Pavement replacement

Urban and/or Rural: Rural

Traffic Control: Closed to traffic, counter-directional on southbound
Letting Date: November 14, 2006

Anticipated Construction Cost: $4,000,000-$4,999,999

Project I.D. #2 1160-03-65

Highway/Street: IH 39 NB

Termini/Location: Stevens Point — Mosinee, CTH X — STH 34, Little Eau Claire
County: Marathon/Portage

Length: 150 feet

Project Type: Bridge rehabilitation

Urban and/or Rural: Rural

Traffic Control: Closed to traffic

Letting Date: November 14, 2006

Anticipated Construction Cost: $100,000-$249,999

Project I.D. #3 1160-03-66

Highway/Street: IH 39 NB

Termini/Location: Stevens Point — Mosinee, CTH X — STH 34, Johnson Creek
County: Marathon/Portage

Length: 130 feet

Project Type: Bridge rehabilitation

Urban and/or Rural: Rural

Traffic Control: Closed to traffic

Letting Date: November 11, 2006

Anticipated Construction Cost: $100,000-$249,999

Project I.D. #4 1160-03-67

Highway/Street: IH 39 NB

Termini/Location: Stevens Point — Mosinee, CTH X — STH 34, Peplin Creek
County: Marathon/Portage

Length: 130 feet

Project Type: Bridge rehabilitation

Urban and/or Rural: Rural

Traffic Control: Closed to traffic

Letting Date: November 11, 2006

Anticipated Construction Cost: $100,000-$249,999
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Major Items of Work: Concrete rubblizing, base course, asphalt paving, bridge deck
replacement, and traffic control

Complexity Level: Medium
Associated Contracts: Not Applicable
Restrictions: June 2008 completion

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 3 —4 people

Required Certification: ACCTEC, HMATEC, PCCTEC, NUCDENSITYTECH

Duties: Project Administration, Inspection, Field Manager, and Materials

For more information, contact: Brenda Schoenfeld, Project Manager, (715) 365.5776 or
brenda.schoenfeld@dot.state.wi.us
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 3

1160-00-74

IH 39

Stevens Point — Mosinee, N. Second St. to CTH X
Marathon

3.17 miles NB, 3.76 miles SB

Pavement replacement

Urban and rural

Open to traffic with staging

February 13, 2007

Anticipated Construction Cost: $4,000,000-$4,999,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Concrete rubblizing, base course, asphalt paving, traffic control
Medium

Not Applicable

Mid July start, Fall completion

Yes

Yes

2 — 3 people

ACCTEC, HMATEC, NUCDENSITYTECH
Project Administration, Inspection, Field Manager, and Materials

For more information, contact: Brenda Schoenfeld, Project Manager, (715) 365.5776 or
brenda.schoenfeld@dot.state.wi.us
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CONSULTANT PACKAGE NO. 4

Project I.D. #1 6360-05-72

Highway/Street: STH 107

Termini/Location: Main St, Village of Marathon City

County: Marathon

Length: 0.73 miles

Project Type: Reconstruction

Urban and/or Rural:  Urban

Traffic Control: Closed to traffic with detour

Letting Date: December 12, 2006

Anticipated Construction Cost: $2,000,000-$2,999,999

Project I.D. #2 6360-05-73

Highway/Street: STH 107

Termini/Location: Main St, Village of Marathon City, and Utilities

County: Marathon

Length: Not Applicable

Project Type: Resurfacing

Urban and/or Rural:  Urban

Traffic Control: Closed to traffic

Letting Date: December 12, 2006

Anticipated Construction Cost: $100,000-$249,999

Project I.D. #3 1620-00-78

Highway/Street: STH 13

Termini/Location: Marshfield to Spencer, 26" Rd & CN RR Crossing

County: Marathon

Length: 0.10 miles

Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control: Open to traffic

Letting Date: May 8, 2007

Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Grading, storm sewer, base course, curb & gutter, asphalt paving
Complexity Level: Medium
Associated Contracts: Not Applicable
Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes
Anticipated Number: 3 —4 people
Required Certification: AGGTEC, HMATEC, PCCTEC, GRADINGTEC, NUCENSITYTEC
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Duties: Project Administration, Inspection, R/W Staking, Materials, and Field
Manager

For more information, contact: Mark Steidl, Project Manager, (715) 421.8043 or
mark.steidl@dot.state.wi.us
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CONSULTANT PACKAGE NO. 5

Project I.D. #1 6260-00-74

Highway/Street: STH 161

Termini/Location: USH 10 — Nelsonville Road

County: Portage

Length: 2.43 miles

Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control: Closed to through traffic with no detour, access to property owners

Letting Date: February 13, 2007

Anticipated Construction Cost: $2,000,000-$2,999,999

Project I.D. #2 6351-00-75

Highway/Street: USH 10

Termini/Location: Lost Creek Wetland Mitigation Site

County: Portage

Length: Not Applicable

Project Type: Reconstruction

Urban and/or Rural:  Urban and Rural

Traffic Control: Not Applicable

Letting Date: July 25, 2007

Anticipated Construction Cost: $250,000-$499,999

Project I.D. #3 1009-40-39

Highway/Street: Non highway

Termini/Location: Lost Creek Wetland Mitigation Site

County: Portage

Length: Not Applicable

Project Type: Wetland banking

Urban and/or Rural:  Rural

Traffic Control: Not Applicable

Letting Date: July 25, 2007

Anticipated Construction Cost: $500,000-$749,000

Major Items of Work: For Project ID 6260-00-74; bridge construction, grading, asphalt paving,

landscaping

For Project ID’s 6351-00-75, 1009-40-39; project consists of grading,
landscaping, and wetland planting

Complexity Level: Low
Associated Contracts: 6351-00-75 and 1009-40-39 are one LET contract
Restrictions: Road closed

Project Manager Required: Yes
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Support Staff Required: Yes

Anticipated Number: 2 — 3 people
Required Certification: AGGTEC, HMATEC, PCCTEC, NUCDENSITYTEC
Duties: Consultant will be expected to manage construction activities, perform all

inspection necessary and acquire all IDR/material records and
documentation for this type of work. The contract will be the
responsibility of the consultant until the final estimate is sent. Project
Leader will be required to keep RCM, Project Manager and Project
Supervisor advised of work on a weekly basis.

For more information, contact: Kevin Garrigan, Project Manager, 715.421.8386 or
kevin.garrigan@dot.state.wi.us
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CONSULTANT PACKAGE NO. 6

Project I.D. #1 1510-01-73
Highway/Street: STH 96
Termini/Location: Fremont — Outagamie Co Line
County: Waupaca
Length: 1.7 miles
Project Type: Pavement replacement
Urban and/or Rural: Rural
Traffic Control: Staged construction under traffic, no detour provided
Letting Date: November 14, 2006
Anticipated Construction Cost: $500,000-$749,999
Major Items of Work: Milling concrete pavement, asphalt overlay, base course
Complexity Level: Low
Associated Contracts: Not Applicable
Restrictions: Lane restriction with daytime flagging

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate sampling, Nuclear Density Tec

Duties: Consultant will be expected to manage construction activities, perform all

inspection necessary and acquire all IDR/material records and
documentation for this type of work. The contract will be the
responsibility of the consultant until the final estimate is sent. Project
Leader will be required to keep RCM, Project Manager and Project
Supervisor advised of work on a weekly basis.

For more information, contact: Lynn Saeger, Project Manager, (715) 421.8391 or
lynn.saeger@dot.state.wi.us
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CONSULTANT PACKAGE NO. 7

Project I.D. #1 6898-04-72
Highway/Street: STH 22
Termini/Location: Waupaca Bypass USH 10 WCL RR Crossing
County: Waupaca
Length: 4 miles
Project Type: Reconstruction/expansion
Urban and/or Rural: Rural
Traffic Control: Staged construction with new alignment
Letting Date: March 13, 2007
Anticipated Construction Cost: $4,000,000-$4,999,999
Major Items of Work: Asphalt paving, bridge construction, box culvert construction, base
course, intersection reconstruction, curb & gutter, beam guard, sidewalk,
signals
Complexity Level: Medium
Associated Contracts: Not Applicable
Restrictions: Intersection staying to connect new alignment

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2 — 3 people

Required Certification: Aggregate Sampling, PCCTEC - I/IA, Nuclear Density Tec

Duties: Consultant will be expected to manage construction activities, perform all

inspection necessary and acquire all IDR/material records and
documentation for this type of work. The contract will be the
responsibility of the consultant until the final estimate is sent. Project
Leader will be required to keep RCM, Project Manager and Project
Supervisor advised of work on a weekly basis.

For more information, contact: Lynn Saeger, Project Manager, (715) 421.8391 or
lynn.saeger@dot.state.wi.us
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Project I.D. #1
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 8

6310-06-74

STH 73

North Street, Village of Plainfield

Waushara

1.9 miles

Reconstruction

Urban

Closed to trough traffic, maintain Business access with detour provided

December 12, 2006

Anticipated Construction Cost: $3,000,000-$3,999,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Asphalt, curb, sanitary, water main, storm sewer, base course, sidewalk,
lighting, grading, culverts

Medium - High
Not Applicable
Closed road
Yes

Yes

3 — 4 people

Aggregate Sampling, PCCTEC - I/IA, Nuclear Density Tec

Consultant will be expected to manage construction activities, perform all
inspection necessary and acquire all IDR/material records and
documentation for this type of work. The contract will be the
responsibility of the consultant until the final estimate is sent. Project
Leader will be required to keep RCM, Project Manager and Project
Supervisor advised of work on a weekly basis.

For more information, contact: Kevin Garrigan, Project Manager, (715) 421.8386 or
kevin.garrigan@dot.state.wi.us
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 9

6632-00-70

STH 44

South Street Village of Kingston Vine St— N Jct CTH B
Green Lake

0.46 miles

Reconstruction

Urban

Closed to through traffic with a detour

December 12, 2006

Anticipated Construction Cost: $750,000-$999,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Asphalt, curb, sanitary, water main, storm sewer, base course, sidewalk,
grading, culverts

Medium

Not Applicable

Closed road, access provided to property owners
Yes

Yes

2 people

Aggregate Sampling, PCCTEC - I/IA, Nuclear Density Tec

Consultant will be expected to manage construction activities, perform all
inspection necessary and acquire all IDR/material records and
documentation for this type of work. The contract will be the
responsibility of the consultant until the final estimate is sent. Project
Leader will be required to keep RCM, Project Manager and Project
Supervisor advised of work on a weekly basis.

For more information, contact: Kevin Garrigan, Project Manager, (715) 421.8386 or
kevin.garrigan@dot.state.wi.us
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

CONSULTANT PACKAGE NO. 10

6351-00-73

STH 10

Marshfield — Stevens Point, River Rd to IH 39

Portage

2.43 miles

Reconstruction/expansion

Urban and rural

Stage construction of new interchange with lane closures on 139

Letting Date: July 10, 2007

Anticipated Construction Cost: $7,500,000-$9,999,999

Project I.D. #2 1166-04-74

Highway/Street: CTH X

Termini/Location: Stevens Point — Mosinee, CTH X Overhead & Approaches
County: Portage

Length: 0.2 miles

Project Type: Bridge Rehabilitation

Urban and/or Rural:
Traffic Control:

Letting Date:

Urban and rural
Town road closures

July 10, 2007

Anticipated Construction Cost: $1,000,000-$1,999,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Grading, several bridge constructions, base course, landscaping,
culverts, and asphalt paving, concrete barrier, no concrete paving

High

6351-00-73 and 1166-04-74 are (1) one LET contract
Town road closures, no detours provided

No

Yes

1 assistant engineer and 4 inspectors

Aggregate Sampling, PCCTEC-I/IA, and NUCDENSITYTEC
Consultant will assist DOT Project Leader with Assistant Engineer and
project staff. Consultant will be expected to perform all Inspection and
acquire all Material Records and assist DOT Project Leader to acquire
IDR documentation until final estimate is sent.

For more information, contact: Kevin Garrigan, Project Manager, (715) 421.8086 or
kevin.garrigan@dot.state.wi.us
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Project 1.D. #1
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 11

6351-00-76

STH 10

Marshfield — Stevens Point, Long Rd to River Rd

Portage

4.4 miles

Reconstruction/expansion

Rural

Stage construction of new interchange with lane closures on 139

August 14, 2007

Anticipated Construction Cost: $15,000,000 and more

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Grading, concrete pavement, bridge construction, interchange
construction, asphalt paving, beam guard, base course, culverts

High

Not Applicable NOTE: Includes concrete paving of Project 6351-00-73
Town Road closure, Stage construction of interchange at STH 34

No

Yes

1 assistant engineer and 4 inspectors

Aggregate Sampling, PCCTEC-I/IA, NUCDENSITYTEC

Consultant will assist DOT Project Leader with Assistant Engineer and
Project Staff. Will be expected to perform all Inspection and acquire all
Material Records, and will assist DOT Project Leader to acquire IDR
Documentation until Final Estimate is sent.

For more information, contact: Kevin Garrigan, Project Manager, (715) 421.8386 or
kevin.garrigan@dot.state.wi.us
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 12

6280-03-73

STH 66

Polonia - Rosholt
Portage

7.73 miles
Resurfacing
Rural

Open to traffic

February 13, 2007

Anticipated Construction Cost: $3,000,000-$3,999,999
Project I.D. #2 6280-03-74

Highway/Street: STH 66

Termini/Location: Hanson Street — STH 49 Resurface
County: Portage

Length: 1.41 miles

Project Type: Resurfacing

Urban and/or Rural: Rural

Traffic Control:

Letting Date:

Open to traffic

February 13, 2007

Anticipated Construction Cost: $0-$99,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Grading, base course, salvaged asphaltic pavement, storm sewer asphalt
paving, and traffic control

Medium

Not Applicable
Not Applicable
Yes

Yes

2 — 3 people

ACCTEC, HMATEC, PCCTEC, NUCDENSITYTECH
Project Administration, Inspection, Field Manager, Materials

For more information, contact: Dan Holloway, Project Manager, (715) 421.7305 or
daniel.holloway@dot.state.wi.us
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 13

9180-16-71

STH 22

CTH V — CTH C Oconto River Bridge B-58-116
Shawano

0.275 miles

Structure replacement

Rural

Detour

January 9, 2007

Anticipated Construction Cost: $1,000,000-$1,999,999
Project I.D. #2 9650-15-72

Highway/Street: STH 47

Termini/Location: STH 47 — Keshena, Chief Carron Road, Int
County: Menomonie

Length: 0 miles

Project Type: Rehabilitation

Urban and/or Rural: Rural

Traffic Control: Staged

Letting Date:

June 12, 2007

Anticipated Construction Cost: $0-$99,999

Major Items of Work:

Complexity Level:
Associated Contracts:

Restrictions:

Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Three span 265-foot prestressed concrete girder bridge and approach
work. Asphaltic pavement and steel plate beam guard.

Medium
Not Applicable

All construction activity must take place after June 15 to minimize
disturbance to spawning of small mouth bass. Oconto River is a
navigable waterway. Swallows nest have been observed under the
structure.

Yes

Yes

0-1 person

Aggregate, Concrete, Asphaltic density, Sampling
Inspection, Materials Testing, contract Administration

For more information, contact: Mike Wendt, Project Manager, (715) 365.5798,
michael.wendt@dot.state.wi.us
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CONSULTANT PACKAGE NO. 14

Project I.D. #1 9130-08-71

Highway/Street: STH 32

Termini/Location: Townsend to North County Line

County: Oconto

Length: 4.8 miles

Project Type: Recondition

Urban and/or Rural: Rural

Traffic Control: Staged

Letting Date: March 13, 2007

Anticipated Construction Cost: $1,000,000-$1,999,999
Major Items of Work: Milling, 40inch asphalt overlay, aggregate shoulders, passing lanes, curb

& gutter, beam guard, and culvert pipes.

Complexity Level: Medium
Associated Contracts: Not Applicable
Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1 person

Required Certification: Aggregate, Concrete, Nuclear Density

Duties: Inspection, Materials Testing, Contract Administration

For more information, contact: Brenda Schoenfeld, Project Manager, (715) 365.5776 or
brenda.schoenfeld@dot.state.wi.us
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CONSULTANT PACKAGE NO. 15

Project I.D. #1 6243-06-71

Highway/Street: STH 47

Termini/Location: South County Line — STH 29
County: Shawano

Length: Not Applicable

Project Type: Structures

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: May 15, 2007

Anticipated Construction Cost: $500,000-$749,999
Project I.D. #1 6580-09-71

Highway/Street: STH 156

Termini/Location: Structure over Shioc River, Town of Navarino
County: Shawano

Length: Not Applicable

Project Type: Structures

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: May 15, 2007

Anticipated Construction Cost: $240,000-$499,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Four small structures, culvert pipes, approach slabs, and beam guard
Low

Not Applicable

Detours on STH 47 and STH 156 may not happen at same time

Yes

No

Not Applicable

Aggregate, Concrete
Inspection, Materials Testing, Contract Administration

For more information, contact: Brenda Schoenfeld, Project Manager, (715) 365.5776 or
brenda.schoenfeld@dot.state.wi.us
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CONSULTANT PACKAGE NO. 16

Project I.D. #1 6370-01-60

Highway/Street: STH 153

Termini/Location: STH 13 — Wisconsin Avenue

County: Marathon

Length: 10.95 miles

Project Type: Resurface

Urban and/or Rural: Rural

Traffic Control: Open to traffic

Letting Date: May 08, 2007

Anticipated Construction Cost: $1,000,000-$1,999,999

Project I.D. #2 9520-01-71

Highway/Street: STH 107

Termini/Location: STH 29 — Lincoln County Line

County: Marathon

Length: 12.23 miles

Project Type: Resurface

Urban and/or Rural: Rural

Traffic Control: Open to traffic

Letting Date: May 08, 2007

Anticipated Construction Cost: $2,000,000-%$2,999,999
Major Items of Work: Asphalt paving, milling shoulders
Complexity Level: Low
Associated Contracts: Not Applicable
Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number 1 person

Required Certification: AGGTEC, HMATEC, NUCDENSITYTEC

Duties: Project Administration, Inspection, Materials, and Field Manager

For more information, contact: Mark Steidl, Project Manager, (715) 421.8043 or
mark.steidl@dot.state.wi.us
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Project I.D. #1
Highway/Street:
Termini/Location:

CONSULTANT PACKAGE NO. 17

6999-09-80
21° Avenue South
Chase Street — West Grand Avenue

County: Wood

Length: .05 miles

Project Type: Bridge Replacement

Urban and/or Rural: Urban

Traffic Control: Road Closed

Letting Date: 04/10/2007

Anticipated Construction Cost: $250,000 - $499,000
Project I.D. # 2 6761-00-70

Highway/Street: CTHM

Termini/Location: CTH O — USH 10 Mill Creek Crossing
County: Portage

Length: .05 miles

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road Closed

Letting Date:

February 13, 2007

Anticipated Construction Cost: $250,000 - $499,000

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Bridge items, concrete curb & gutter, asphaltic pavement
Medium

Not Applicable

Not Applicable

Yes

Yes

1-2 people

Aggregate, Concrete, Asphalt Density, and Sampling
Inspection, Staking, Materials testing

For more information, contact: Mike Novey, DAAR Engineering, Inc.

(608) 334-5215
mike.novey@daarengineering.com

North Central Region, 34 Packages including 4 FS Construction Master Contracts


mailto:mike.novey@daarengineering.com

Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO.

18

6959-00-75

1% Avenue Bridge

City of Pittsville Cat Creek Crossing
Wood

.05 miles

Bridge Replacement

Urban

Road Closed

January 9, 2007

Anticipated Construction Cost: $250,000 - $499,000

Project I.D. # 2
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

6967-00-76

County Line Road Bridge

Branch of Cranberry Creek Crossing
Wood

.05 miles

Bridge Replacement

Rural

Road Closed

January 9, 2007

Anticipated Construction Cost: $100,000 - $249,000

Project I.D. # 3
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

6953-00-71

Washington Avenue Bridge
Mill Creek Crossing

Wood

.05 miles

Bridge Replacement

Rural

Road Closed

January 9, 2007

Anticipated Construction Cost: $100,000 - $249,000

Project I.D. # 4
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

6967-00-75

Batterman Road Bridge, West
Branch of Cranberry Creek Crossing
Wood

.05 miles

Bridge Replacement

Rural

Road Closed

January 9, 2007

Anticipated Construction Cost: $100,000 - $249,000

North Central Region, 34 Packages including 4 FS Construction Master Contracts



Project I.LD. #5 6967-00-74

Highway/Street: Batterman Road Bridge, Center
Termini/Location: Branch of Cranberry Creek Crossing
County: Wood
Length: .05 miles
Project Type: Bridge Replacement
Urban and/or Rural:  Rural
Traffic Control: Road Closed
Letting Date: January 9, 2007
Anticipated Construction Cost: $100,000 - $249,000
Major Items of Work: Bridge items, asphaltic pavement
Complexity Level: Low
Associated Contracts: Not Applicable
Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3 people

Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling
Duties: Inspection, Staking, Materials testing

For more information, contact: Mike Novey, DAAR Engineering, Inc.
(608) 334-5215
mike.novey@daarengineering.com

North Central Region, 34 Packages including 4 FS Construction Master Contracts


mailto:mike.novey@daarengineering.com

Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 19

6558-00-70

CTHK

STH 73 — CTH O Green Lake Crossing
Green Lake

.133 miles

Bridge Replacement

Rural

Road Closed

March 13, 2007

Anticipated Construction Cost: $250,000 - $499,000

Project I.D. # 2
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

6995-03-71
Center Street

East Marquette St. — Memorial Drive City of Berlin
Green Lake

.26 miles

Reconstruction

Urban

Road Closed

March 13, 2007

Anticipated Construction Cost: $100,000 - $249,000

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Bridge items, concrete curb & gutter, asphaltic pavement
Medium

Not Applicable

No in-stream disturbance 3/1 — 5/15

Yes

Yes

1-2 people

Aggregate, Concrete, Asphalt Density, and Sampling
Inspection, Staking, Materials testing

For more information, contact: Mike Novey, DAAR Engineering, Inc.

(608) 334-5215
mike.novey@daarengineering.com

North Central Region, 34 Packages including 4 FS Construction Master Contracts


mailto:mike.novey@daarengineering.com

Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 20

6989-00-70
CTH EE
CTHE-CTHW
Waushara

7.3 miles
Resurfacing
Rural

Road Closed

November 14, 2006

Anticipated Construction Cost: $1,000,000 - $1,999,000

Project I.D. # 2
Highway/Street:
Termini/Location:

6847-00-73

CTHQ

STH 54 — USH 10
Waupaca River Crossing

County: Waupaca

Length: 0.5 miles

Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control: Road Closed

Letting Date: May 8, 2007

Anticipated Construction Cost: $750,000 - $999,000

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Bridge items, Grading, concrete curb & gutter, asphaltic pavement
Medium

Not Applicable

6989-00-70 has 5/23/07 completion date

Yes

Yes

1-2 people

Aggregate, Concrete, Asphalt Density, and Sampling
Inspection, Staking, Materials testing

For more information, contact: Mike Novey, DAAR Engineering, Inc.

(608) 334-5215
mike.novey@daarengineering.com

North Central Region, 34 Packages including 4 FS Construction Master Contracts


mailto:mike.novey@daarengineering.com

Project I.D. #1
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 21

6842-00-74
CTH X

Shawano St., City of New London
Waupaca

.11 miles

HES Intersection Improvement
Urban

Road Closed

June 25, 2007

Anticipated Construction Cost: $100,000 - $249,000

Project I.D. # 2
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

6842-00-44
CTH X

Shawano St., City of New London
Waupaca

.11 miles

Reconstuction LFA

Rural

Road Closed

June 25, 2007

Anticipated Construction Cost: $0 - $99,000

Project I.D. #3
Highway/Street:
Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

6845-00-70

CTHK

CTH B — Rich Lake Road

North Branch Little Wolf River Crossing
Waupaca

.076 miles

Bridge Replacement

Rural

Road Closed

March 13, 2007

Anticipated Construction Cost: $100,000 - $249,000

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:

Anticipated Number:
Required Certification:

Bridge items, concrete curb & gutter, asphaltic pavement
Low

Not Applicable

Not Applicable

Yes

Yes

2-3 people
Aggregate, Concrete, Asphalt Density, and Sampling

North Central Region, 34 Packages including 4 FS Construction Master Contracts



Duties: Inspection, Staking, Materials testing

For more information, contact: Mike Novey, DAAR Engineering, Inc.
(608) 334-5215
mike.novey@daarengineering.com

North Central Region, 34 Packages including 4 FS Construction Master Contracts


mailto:mike.novey@daarengineering.com

Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO.

22

9438-00-71

CTH VWV

STH 47- East County Line
Menominee

7.57 miles

Reconstruction

Rural

Road Closed

March 13, 2007

Anticipated Construction Cost: $750,000 - $999,000

Project 1.D. #2
Highway/Street:
Termini/Location:

6155-04-71

CTH M Bridge & Approaches
Village of Tigerton

South Branch Embarrass Crossing

County: Shawano

Length: .080 miles

Project Type: Bridge Replacement

Urban and/or Rural: Urban

Traffic Control: Road Closed

Letting Date: April 11, 2007

Anticipated Construction Cost: $250,000 - $499,000

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

For more information, contact: Mike Novey, DAAR Engineering, Inc.

Bridge items, concrete curb & gutter, asphaltic pavement

Low

Not Applicable

Swallow nesting restrictions
Yes

Yes
1-2 people

Aggregate, Concrete, Asphalt Density, and Sampling

Inspection, Staking, Materials testing

(608) 334-5215
mike.novey@daarengineering.com

North Central Region, 34 Packages including 4 FS Construction Master Contracts


mailto:mike.novey@daarengineering.com

CONSULTANT PACKAGE NO. 23

Project I.D. #1 9441-00-70
Highway/Street: CTHG
Termini/Location: CTHY -CTHHH
Branch Eau Claire River Crossing

County: Marathon

Length: 0.076 miles

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: $250,000 - $499,000
Project I.D. # 2 9440-02-71

Highway/Street: CTH Z

Termini/Location: CTH Y — East County Line

County: Marathon

Length: 5.07 miles

Project Type: Pavement Replacement

Urban and/or Rural: Rural

Traffic Control: Open to traffic

Letting Date: April 10, 2007

Anticipated Construction Cost: $500,000 - $749,000
Project I.D. #3 9439-04-76

Highway/Street: CTHN

Termini/Location: CTHY -CTHD
Plover River Crossing

County: Marathon

Length: 0.060 miles

Project Type: Bridge Replacement

Urban and/or Rural:  Rural

Traffic Control: Road Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: $250,000 - $499,000
Major Items of Work: Bridge items, concrete curb & gutter, asphaltic pavement
Complexity Level: Medium
Associated Contracts: Not Applicable
Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

North Central Region, 34 Packages including 4 FS Construction Master Contracts



Anticipated Number: 2-3 people
Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling
Duties: Inspection, Staking, Materials testing

For more information, contact: Mike Novey, DAAR Engineering, Inc.
(608) 334-5215
mike.novey@daarengineering.com

North Central Region, 34 Packages including 4 FS Construction Master Contracts


mailto:mike.novey@daarengineering.com

CONSULTANT PACKAGE NO. 24

Project I.D. #1 6651-02-75

Highway/Street: CTHN

Termini/Location: Winding Creek Crossing

County: Marathon

Length: 0.057 miles

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road Closed

Letting Date: April 10, 2007

Anticipated Construction Cost: $100,000 - $249,000
Project I.D. # 2 6673-00-72

Highway/Street: Soda Creek Road Bridge
Termini/Location: Town of Cassel Branch Scotch Crossing
County: Marathon

Length: 0.060 miles

Project Type: Bridge Replacement

Urban and/or Rural:  Rural

Traffic Control: Road Closed

Letting Date: April 10, 2007

Anticipated Construction Cost: $100,000 - $249,000
Project I.D. # 3 9481-00-73

Highway/Street: CTHU

Termini/Location: CTH Q- USH 151
Branch Little Rib River Crossing

County: Marathon

Length: 0.050 miles

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road Closed

Letting Date: February 13, 2007

Anticipated Construction Cost: $100,000 - $249,000
Major Items of Work: Bridge items, asphaltic pavement
Complexity Level: Low
Associated Contracts: Not Applicable
Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes
Anticipated Number: 1-2 people

North Central Region, 34 Packages including 4 FS Construction Master Contracts



Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling
Duties: Inspection, Staking, Materials testing

For more information, contact: Mike Novey, DAAR Engineering, Inc.
(608) 334-5215
mike.novey@daarengineering.com

North Central Region, 34 Packages including 4 FS Construction Master Contracts
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CONSULTANT PACKAGE NO. 25

Project I.D. #1 6748-00-72

Highway/Street: CTH CX

Termini/Location: 7" Avenue — CTH D

County: Marquette

Length: 1.8 miles

Project Type: Pavement Replacement

Urban and/or Rural:  Rural

Traffic Control: Road Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: $750,000 - $999,000
Major Items of Work: Concrete curb & gutter, asphaltic pavement
Complexity Level: Low
Associated Contracts: Not Applicable
Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling
Duties: Inspection, Staking, Materials testing

For more information, contact: Mike Novey, DAAR Engineering, Inc.
(608) 334-5215
mike.novey@daarengineering.com

North Central Region, 34 Packages including 4 FS Construction Master Contracts


mailto:mike.novey@daarengineering.com

Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO.

26

9811-02-71

Goodman Park

Peshtigo River Bridge & Approaches
Forest

0.05 miles

Bridge Replacement

Rural

Road Closed

March 13, 2007

Anticipated Construction Cost: $500,000 - $749,000

Project I.D. # 2
Highway/Street:
Termini/Location:

9816-04-70
Everybody’s Road
USH 8 Intersection

County: Forest

Length: 0.5 miles

Project Type: HES

Urban and/or Rural: Rural

Traffic Control: Road Closed

Letting Date: May 8, 2007

Anticipated Construction Cost: $750,000 - $999,000

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Bridge items, concrete curb & gutter, asphaltic pavement

Low
Not Applicable
Not Applicable
Yes

Yes
1-2 people

Inspection, Staking, Materials testing

For more information, contact: Mike Novey, DAAR Engineering, Inc.

(608) 334-5215
mike.novey@daarengineering.com

North Central Region, 34 Packages including 4 FS Construction Master Contracts

Aggregate, Concrete, Asphalt Density, and Sampling


mailto:mike.novey@daarengineering.com

Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

Anticipated Construction Cost:

Project I.D. # 2
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO.

27

9351-03-70
CTH FF

Turtle Dam Road — Four Mile Creek
Iron

4.5 miles

Reconstruction

Rural

Road Closed

January 9, 2007

8710-03-70
CTHE

Sawyer Co. Line — West Buckhorn
Price

4.1 miles

Reconstruct

Rural

Road Closed

January 9, 2007

Anticipated Construction Cost: $750,000 - $999,000

Project I.D. #3
Highway/Street:
Termini/Location:

8710-03-71
CTHE
Sawyer Co. Line — West Buckhorn

County: Price

Length: 4.1 miles

Project Type: Resurfacing LFA

Urban and/or Rural: Rural

Traffic Control: Road Closed

Letting Date: May 25, 2007

Anticipated Construction Cost: $250,000 - $499,000
Project I.D. # 4 8710-04-70

Highway/Street: CTHE

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

Sawyer Co. Line — West Buckhorn
Price

0.076 miles

Bridge Replacement

Rural

Road Closed

January 9, 2007

Anticipated Construction Cost: $250,000 - $499,000

North Central Region, 34 Packages including 4 FS Construction Master Contracts

$1,000,000 - $1,999,000



Major Items of Work: Bridge items, grading, concrete curb & gutter, asphaltic pavement

Complexity Level: Medium
Associated Contracts: Not Applicable
Restrictions: 8710-04-70 has Aug 1 completion date

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3 people

Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling
Duties: Inspection, Staking, Materials testing

For more information, contact: Mike Novey, DAAR Engineering, Inc.
(608) 334-5215
mike.novey@daarengineering.com

North Central Region, 34 Packages including 4 FS Construction Master Contracts


mailto:mike.novey@daarengineering.com

CONSULTANT PACKAGE NO. 28

Project I.D. #1 9362-08-70

Highway/Street: CTHC

Termini/Location: Hetto Road — Kohn Road

County: Langlade

Length: 1.0 miles

Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control: Road Closed

Letting Date: February 13, 2007

Anticipated Construction Cost: $250,000 - $499,000
Project I.D. # 2 9362-08-71

Highway/Street: CTHC

Termini/Location: Hetto Road — Kohn Road

County: Langlade

Length: 1.0 miles

Project Type: Reconstruct LFA

Urban and/or Rural: Rural

Traffic Control: Road Closed

Letting Date: May 25, 2007

Anticipated Construction Cost: $100,000 - $249,000
Project I.D. #3 9409-01-70

Highway/Street: CTH CCC

Termini/Location: Big Hay Meadow Bridge & Approaches
County: Lincoln

Length: .044 miles

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road Closed

Letting Date: January 9, 2007

Anticipated Construction Cost: $100,000 - $249,000
Project I.LD. # 4 9409-01-71

Highway/Street: CTH CCC

Termini/Location: Big Hay Meadow Bridge Approaches
County: Lincoln

Length: 0.044 miles

Project Type: Bridge Approaches

Urban and/or Rural: Rural

Traffic Control: Road Closed

Letting Date: January 9, 2007

Anticipated Construction Cost: $0 - $99,000

North Central Region, 34 Packages including 4 FS Construction Master Contracts



Major Items of Work: Bridge items, grading, concrete curb & gutter, asphaltic pavement

Complexity Level: Low
Associated Contracts: Not Applicable
Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling
Duties: Inspection, Staking, Materials testing

For more information, contact: Mike Novey, DAAR Engineering, Inc.
(608) 334-5215
mike.novey@daarengineering.com

North Central Region, 34 Packages including 4 FS Construction Master Contracts


mailto:mike.novey@daarengineering.com

CONSULTANT PACKAGE NO. 29

Project I.D. #1 9407-03-70

Highway/Street: Courtney/Thay

Termini/Location: City of Rhinelander Pelham — Timber

County: Oneida

Length: 0.58 miles

Project Type: Reconstruction

Urban and/or Rural:  Urban

Traffic Control: Staged Construction

Letting Date: December 12, 2006

Anticipated Construction Cost: $750,000 - $999,000

Project I.D. # 2 9407-03-71

Highway/Street: Courtney/Thay

Termini/Location: City of Rhinelander Pelham — Timber

County: Oneida

Length: 0.58 miles

Project Type: City Sanitary & Water Utilities

Urban and/or Rural:  Urban

Traffic Control: Staged Construction

Letting Date: May 25, 2007

Anticipated Construction Cost: $250,000 - $499,000

Project I.D. #3 9877-02-70

Highway/Street: Germond Road

Termini/Location: Town of Pelican River Bridge

County: Onieda

Length: .050 miles

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: $500,000 - $749,000
Major Items of Work: Bridge items, storm & sanitary sewer, water main, concrete curb & gutter,

asphaltic pavement

Complexity Level: High

Associated Contracts: Not Applicable

Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3 people

Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling

North Central Region, 34 Packages including 4 FS Construction Master Contracts



Duties: Inspection, Staking, Materials testing

For more information, contact: Mike Novey, DAAR Engineering, Inc.
(608) 334-5215
mike.novey@daarengineering.com

North Central Region, 34 Packages including 4 FS Construction Master Contracts


mailto:mike.novey@daarengineering.com

CONSULTANT PACKAGE NO.

Project I.D. #1 9884-01-70

Highway/Street: CTHN

Termini/Location: Little Rice Creek Bridge

County: Oneida

Length: 0.50miles

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: $100,000 - $249,000
Project I.D. # 2 9451-03-70

Highway/Street: CTHD

Termini/Location: Wisconsin River Bridge & Approaches
County: Oneida

Length: 0.50 miles

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road Closed

Letting Date: 04/10/2007

Anticipated Construction Cost: $500,000 - $749,000
Project I.D. #3 9410-04-70

Highway/Street: CTHD

Termini/Location: Lake Alice Bridge & Approaches
County: Lincoln

Length: 0.17 miles

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road Closed

Letting Date: January 9, 2007

Anticipated Construction Cost: $250,000 - $499,000
Project I.LD. # 4 9410-04-71

Highway/Street: CTHD

Termini/Location: Lake Alice Bridge & Approaches
County: Lincoln

Length: 0.17 miles

Project Type: Bridge Approaches

Urban and/or Rural: Rural

Traffic Control: Road Closed

Letting Date: January 9, 2007

Anticipated Construction Cost: $0 - $99,000

North Central Region, 34 Packages including 4 FS Construction Master Contracts



Major Items of Work: Bridge items, aspartic pavement

Complexity Level: Low
Associated Contracts: Not Applicable
Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling
Duties: Inspection, Staking, Materials testing

For more information, contact: Mike Novey, DAAR Engineering, Inc.
(608) 334-5215
mike.novey@daarengineering.com

North Central Region, 34 Packages including 4 FS Construction Master Contracts


mailto:mike.novey@daarengineering.com

Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:
Project Type:

Urban and/or Rural:

Traffic Control:

Letting Date:

Major Items of Work:
Complexity Level:

Associated Contracts:

Restrictions:

Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

CONSULTANT PACKAGE NO. 31

0696-40-08
Not Applicable

Not Applicable

Adams, Florence, Forest, Green Lake, Iron, Langlade, Lincoln, Marathon,
Marquette, Menomonie, Oneida, Portage, Price, Shawano, Vilas,
Waupaca, Waushara, and Wood

Not Applicable

Full Service Construction Master Contract

Urban and/or Rural

Not Applicable

Not Applicable

Varies by project
Low

Work orders will be written against this Master Contract based on the
Region’s project needs until March 1, 2008

Not Applicable

No, WisDOT will provide the Project Manager
Yes

1-3 people but will vary by work order

Aggregate, Concrete, Asphalt Density, and Sampling
Inspection, Staking, Materials testing

For more information, contact: Anna Wisner, CE Trans Supervisor (715) 365.5717 or

anna.wisner@dot.state.wi.us

North Central Region, 34 Packages including 4 FS Construction Master Contracts
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:
Project Type:

Urban and/or Rural:

Traffic Control:

Letting Date:

Major Items of Work:
Complexity Level:

Associated Contracts:

Restrictions:

Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

CONSULTANT PACKAGE NO. 32

0696-40-09
Not Applicable

Not Applicable

Adams, Florence, Forest, Green Lake, Iron, Langlade, Lincoln, Marathon,
Marquette, Menomonie, Oneida, Portage, Price, Shawano, Vilas,
Waupaca, Waushara, and Wood

Not Applicable

Full Service Construction Master Contract

Urban and/or Rural

Not Applicable

Not Applicable

Varies by project
Low

Work orders will be written against this Master Contract based on the
Region’s project needs until March 1, 2008

Not Applicable

No, WisDOT will provide the Project Manager
Yes

1-3 people but will vary by work order

Aggregate, Concrete, Asphalt Density, and Sampling
Inspection, Staking, Materials testing

For more information, contact: Anna Wisner, CE Trans Supervisor (715) 365.5717 or

anna.wisner@dot.state.wi.us

North Central Region, 34 Packages including 4 FS Construction Master Contracts


mailto:anna.wisner@dot.state.wi.us

Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:
Project Type:

Urban and/or Rural:

Traffic Control:

Letting Date:

Major Items of Work:
Complexity Level:

Associated Contracts:

Restrictions:

Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

CONSULTANT PACKAGE NO. 33

0696-40-10
Not Applicable

Not Applicable

Adams, Florence, Forest, Green Lake, Iron, Langlade, Lincoln, Marathon,
Marquette, Menomonie, Oneida, Portage, Price, Shawano, Vilas,
Waupaca, Waushara, and Wood

Not Applicable

Full Service Construction Master Contract

Urban and/or Rural

Not Applicable

Not Applicable

Varies by project
Low

Work orders will be written against this Master Contract based on the
Region’s project needs until March 1, 2008

Not Applicable

No, WisDOT will provide the Project Manager
Yes

1-3 people but will vary by work order

Aggregate, Concrete, Asphalt Density, and Sampling
Inspection, Staking, Materials testing

For more information, contact: Anna Wisner, CE Trans Supervisor (715) 365.5717 or

anna.wisner@dot.state.wi.us

North Central Region, 34 Packages including 4 FS Construction Master Contracts


mailto:anna.wisner@dot.state.wi.us

Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:
Project Type:

Urban and/or Rural:

Traffic Control:

Letting Date:

Major Items of Work:
Complexity Level:

Associated Contracts:

Restrictions:

Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

CONSULTANT PACKAGE NO. 34

0696-40-11
Not Applicable

Not Applicable

Adams, Florence, Forest, Green Lake, Iron, Langlade, Lincoln, Marathon,
Marquette, Menomonie, Oneida, Portage, Price, Shawano, Vilas,
Waupaca, Waushara, and Wood

Not Applicable

Full Service Construction Master Contract

Urban and/or Rural

Not Applicable

Not Applicable

Varies by project
Low

Work orders will be written against this Master Contract based on the
Region’s project needs until March 1, 2008

Not Applicable

No, WisDOT will provide the Project Manager
Yes

1-3 people but will vary by work order

Aggregate, Concrete, Asphalt Density, and Sampling
Inspection, Staking, Materials testing

For more information, contact: Anna Wisner, CE Trans Supervisor (715) 365.5717 or

anna.wisner@dot.state.wi.us

North Central Region, 34 Packages including 4 FS Construction Master Contracts


mailto:anna.wisner@dot.state.wi.us
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